STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 07/ 25/ 17 IN SANTA CRUZ COONRTE1 FM 0.1 M 07/ 26/ 17
CONTRACT NUMBER 05- 1C1004 S OF LARKIN VALLEY RD TO RTE 1/17 CONTRACT CCDE 'C'
LOCATI ON 05-SCR-1-R7.5/17. 4 SEP, AND ON RTE 17 FROM 0.1 SOUTH 86 CONTRACT | TEMS
05-SCR-17-0.0/6. 3 OF 1/17 SEP TO 0.1 M N OF SANTAS
ROADSI DE SAFETY | MPROVEMENTS FEDERAL Al D CNHP-X087-(031)E
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 12. 0%
PROPCSALS | SSUED 5 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 140
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 061, 871. 50 AMOUNT OVER 517, 058. 50 PERCENT OVER EST 48. 69
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,578, 930. 00 1 GRANI TE CONSTRUCT! ON  COMPANY 408 327-7000
00000089
715 COMSTOCK STREET FAX 408 327-7090
SANTA CLARA CA 95054
2 1, 820, 702. 40 2 GRANI TE ROCK COVPANY 408 574-1400

5225 HELLYER AVE STE 220
SAN JOSE CA 95138

00000022

FAX 408 365-9548



05-1C1004 Bl D211

05- SCR- 1-R7 PAGE 2

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CROWN FENCE | TEM 18 (50%
SANTA FE SPRI NGS CA 1315
CROWN FENCE | TEM 53 (100%)
SANTA FE SPRI NGS CA 1315
CROWN FENCE | TEM 75 (100%)
SANTA FE SPRI NGS CA 1315
CROWN FENCE | TEM 7779 (100%
SANTA FE SPRI NGS CA 1315
CROWN FENCE TREATED WOOD WASTE FOR MBGR POST
SANTA FE SPRI NGS CA 1315
FARWEST SAFETY | NC | TEM 12 (100%)
LoDl CA 523187
FARWEST SAFETY | NC | TEM 18 (509%
LoDl CA 523187
FARWEST SAFETY | NC | TEM 2 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 3 (15%
LoD CA 523187
FARWEST SAFETY | NC | TEM 4 (100%
LoDl CA 523187
FARWEST SAFETY | NC | TEM 67 (100%)
LoDl CA 523187

CONTI NUED ON NEXT PAGE



05-1C1004
05- SCR- 1-R7
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
07/ 26/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

LONE STAR LANDCAPE | NC
SAN MARTI N CA

LONE STAR LANDCAPE | NC
SAN MARTI N CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

523187

523187

523187

523187

523187

523187

463280

463280

404243

1003811

1003811

| TEM 69 (100%

| TEM 7 (100%

| TEM 7074 (100%

| TEM 8 (100%

TRAFFI C CONTROL FOR 3RD PARTY SUBCONTRACTS

TREATED WOCD WASTE FOR Sl GN POSTS

| TEM 2436 (100%

| TEM 3843 (100%

| TEM 52 (100%

| TEM 84 (100%

| TEM 85 (100%



05-1C1004
05- SCR- 1-R7
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 4

07/ 26/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

CONTI NUED ON NEXT PAGE

1003811

1003811

396627

396627

396627

396627

396627

396627

396627

396627

396627

| TEM 86 (7%

MOBI LI ZATI ON FOR ELECTRI CAL WORK

I TEM 1 (75%

| TEM 17 (100%

| TEM 3 (10%

| TEM 56 (100%

| TEM 66 (100%)

| TEM 68 (100%

| TEM 8083 (100%

| TEM 86 (26%

I TEM 9 (100%



05-1C1004
05- SCR- 1-R7
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
07/ 26/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

396627

396627

396627

LEAD COVPLI ANCE FOR STRI PI NG

MOBI LI ZATI ON FOR STRI PER

TRAFFI C CONTROL FOR STRI PI NG WORK



05-1C1004 Bl D211

05- SCR- 1-R7 PAGE 6

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A. C. DIKE CO | TEM 47 (100%
LI NCOLN CA 407417
A.C. DIKE CO | TEM 48 (100%
LI NCOLN CA 407417
A.C. DIKE CO | TEM 49 (100%
LI NCOLN CA 407417
ASSCOCI ATED TRAFFI C SAFETY | TEM 12 (100%
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY | TEM 18 (67%
ATASCADERO CA 1000013321
ASSCOCI ATED TRAFFI C SAFETY | TEM 2 (100%
ATASCADERO CA 962161
ASSOCI ATED TRAFFI C SAFETY | TEM 3 (79%
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY | TEM 4 (100%
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY | TEM 67 (100%
ATASCADERO CA 1000013321
ASSCOCI ATED TRAFFI C SAFETY | TEM 69 (100%
ATASCADERO CA 1000013321
ASSOCI ATED TRAFFI C SAFETY | TEM 7 (100%
ATASCADERO CA 962161

CONTI NUED ON NEXT PAGE



05-1C1004
05- SCR- 1-R7
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 7
07/ 26/ 17

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ASSCCI ATED TRAFFI C
ATASCADERO CA

ASSCCI ATED TRAFFI C
ATASCADERO CA

ASSCCI ATED TRAFFI C
ATASCADERO CA

ASSOCI ATED TRAFFI C
ATASCADERO CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

CO.

8 8 8 8 8 8

962161

1000013321

1000013321

962161

332441

332441

332441

332441

332441

332441

332441

PARTI AL, TRAFFI C CONTROL FOR VARI QUS | TEM5 OF WORK

PARTI AL, TREATED WOOD WASTE FOR SI GN WORK

THRU BI D | TEM 74

THRU BID I TEM 8

CONCRETE WASHOUT FOR MBGR WORK

| TEM 16 (33%

| TEM 18 (33%

| TEM 53 (100%

| TEM 75 (100%

| TEM 86 (3%

PARI TI AL, MOBI LI ZATI ON FOR MBGR WWORK



05-1C1004
05- SCR- 1-R7
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

Bl D211
PAGE 8
07/ 26/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CORAL CONSTRUCTI ON CO.

W LSONVI LLE OR

CORAL CONSTRUCTI ON CO.

W LSONVI LLE OR

KCl ENVI RONMVENTAL, | NC
SAN LU S OBI SPO CA
KCl ENVI RONMVENTAL, | NC
SAN LU S OBI SPO CA
KCl ENVI RONMENTAL, | NC
SAN LU S OBl SPO CA
KCl  ENVI RONMENTAL, | NC

SAN LU S OBI SPO CA

OLI VEI RA FENCE, | NC
SANTA CLARA CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

332441

332441

813844

813844

813844

813844

404243

1003811

1003811

1003811

1003811

PARTI AL, TREATED WOOD WASTE FOR MBGR

THRU BID | TEM 79

| TEM 24 (100%

| TEM 38 (100%

THRU BI D | TEM 36

THRU BI D | TEM 43

| TEM 52 (100%

| TEM 84 (100%

| TEM 85 (100%

| TEM 86 (4%

PARTI AL, MOBI LI ZATI ON FOR ELECTRI CAL WORK



05-1C1004 Bl D211

05- SCR- 1-R7 PAGE 9

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUPER SEAL & STRI PE ITEM 1 (56%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 17 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 3 (7%
FI LLMORE CA 396627
SUPER SEAL & STRI PE ITEM 5 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 66 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 68 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 80 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 86 (15%
FI LLMORE CA 396627
SUPER SEAL & STRI PE I TEM 9 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE PARTI AL, LEAD PLAN FCR STRI PE REMOVAL
FI LLMORE CA 396627
SUPER SEAL & STRI PE PARTI AL, MOBI | ZATI ON FOR STRI PI NG WORK.
FI LLMORE CA 396627

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
07/ 26/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

396627

396627

396627

PARTI AL, TRAFFI C CONTROL FOR STI PI NG WORK

THRU BI D | TEM 6

THRU BI D | TEM 83



05-1C1004 Bl D211

05- SCR- 1- R7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
07/ 25/ 17 07/ 261 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 4, 250. 00 4, 250. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 29, 500. 00 29, 500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 345, 000. 00 345, 000. 00
4 120116 TYPE || BARRI CADE EA 5 25.00 125. 00
5 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 1, 820 4.00 7,280. 00
6 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) SQFT 140 27.00 3, 780. 00
7 120165 CHANNEL | ZER ( SURFACE MOUNTED) EA 140 40. 00 5, 600. 00
8 120199 TRAFFI C PLASTI C DRUM EA 15 50. 00 750. 00
9 120300 TEMPORARY PAVENENT MARKER EA 38 36. 00 1, 368. 00
10 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 40, 000. 00 40, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) LF 540 65. 00 35, 100. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
13 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4,000. 00 4,000. 00
14 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 750. 00 750. 00
15 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 15 400. 00 6, 000. 00
16 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 6, 200. 00 6, 200. 00
17 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 2, 360 3.00 7, 080. 00
STRI PE ( HAZARDOUS WASTE)
18 141120 TREATED WOOD WASTE LB 1, 840 .50 920. 00
19 153121 REMOVE CONCRETE ( CY) cY 8 324. 00 2,592.00
20 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 18, 000. 00 18, 000. 00
21 190101 ROADVAY EXCAVATI ON cY 370 250. 00 92, 500. 00
22 190105 ROADVAY EXCAVATI ON ( TYPE Z-2) cY 72 320. 00 23, 040. 00
(AERI ALLY DEPCSI TED LEAD)
23 190107 ROADVAY EXCAVATI ON ( TYPE Y- 1) cy 340 180. 00 61, 200. 00
(AERI ALLY DEPCSI TED LEAD)
24 033387 RELOCATE | RRI GATI ON FACI LI TI ES EA 9 1, 550. 00 13, 950. 00
25 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 8, 200. 00 8, 200. 00
FACI LI TI ES
26 206405 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 14, 000. 00 14, 000. 00
27 (F) 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUVP SUM 5. 00 5. 00
28 206562 1" REMOTE CONTROL VALVE EA 1 810. 00 810. 00
29 206564 1 1/2" REMOTE CONTROL VALVE EA 4 1, 000. 00 4,000. 00
30 208588 3" GATE VALVE EA 1 1, 100. 00 1, 100. 00
31 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 207 10. 00 2, 070. 00
LI NE)
32 (F) 208597 1 1/2" PLASTI C Pl PE ( SCHEDULE 40) LF 236 12. 00 2,832.00

(SUPPLY LI NE)



05-1C1004 Bl D211

05- SCR- 1- R7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
07/ 25/ 17 07/ 26/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
33 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 61 14. 00 854. 00
(SUPPLY LI NE)
34 (F) 208607 3" PLASTI C Pl PE (CLASS 315) LF 656 18. 00 11, 808. 00
(SUPPLY LI NE)
35 208649 QUI CK COUPLI NG VALVE EA 3 280. 00 840. 00
36 208683 BALL VALVE EA 4 410. 00 1, 640. 00
37 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00
38 208819 8" WELDED STEEL PI PE CONDUI T LF 36 410. 00 14, 760. 00
39 210010 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 3 660. 00 1, 980. 00
40 210300 HYDROWUL CH SQFT 11, 200 .30 3, 360. 00
41 210350 FI BER ROLLS LF 1,190 5. 60 6, 664. 00
42 210430 HYDROSEED SQFT 11, 200 . 65 7, 280. 00
43 210600 COVPOST SOFT 11, 200 . 60 6, 720. 00
44 260203 CLASS 2 AGGREGATE BASE ( CY) cy 510 214. 00 109, 140. 00
45 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 14 870. 00 12, 180. 00
46 390132 HOT M X ASPHALT ( TYPE A) TON 520 330. 00 171, 600. 00
47 394075 PLACE HOT M X ASPHALT DI KE ( TYPE D) LF 60 16. 00 960. 00
48 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 600 16. 00 9, 600. 00
49 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 560 16. 00 8, 960. 00
50 397005 TACK COAT TON 0.7 4, 200. 00 2,940. 00
51 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cY 5.1 5, 700. 00 29, 070. 00
52 033388 VALK GATE EA 5 2, 000. 00 10, 000. 00
53 033389 STAI N GALVANI ZED SURFACES LS LUVP SUM 7, 000. 00 7. 000. 00
54 610108 18" ALTERNATI VE Pl PE CULVERT LF 150 220. 00 33, 000. 00
55 610112 24" ALTERNATI VE PI PE CULVERT LF 41 350. 00 14, 350. 00
56 033390 10" ALTERNATI VE Pl| PE DOWKDRAI N LF 43 350. 00 15, 050. 00
57 705315 24" ALTERNATI VE FLARED END SECTI ON EA 1 400. 00 400. 00
58 710132 REMOVE CULVERT (LF) LF 41 72.00 2,952.00
59 710152 REMOVE HEADWALL EA 1 2, 500. 00 2, 500. 00
60 721017 ROCK SLOPE PROTECTI ON cy 3 1, 000. 00 3, 000. 00
(FACING, METHOD B) (CY)
61 721420 CONCRETE (DI TCH LI NI NG) cY 1 5, 900. 00 5, 900. 00
62 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 13 15. 00 195. 00
63 730020 M NOR CONCRETE ( CURB) cY 32 1, 600. 00 51, 200. 00
64 731710 REMOVE CONCRETE CURB ( LF) LF 530 27.00 14, 310. 00
65 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1,325 9. 00 11, 925. 00
66 810120 REMOVE PAVEMENT MARKER EA 130 3.00 390. 00

67 810170 DELI NEATOR ( CLASS 1) EA 69 40. 00 2,760. 00



05-1C1004 Bl D211

05- SCR- 1-R7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
07/ 25/ 17 07/ 26/ 17
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 15. 00 2,100. 00
69 820112 MARKER ( CULVERT) EA 3 100. 00 300. 00
70 820250 REMOVE ROADSI DE SI GN EA 8 100. 00 800. 00
71 820530 RESET ROADSI DE SI GN EA 4 200. 00 800. 00
72 820840 ROADSI DE SI GN - ONE POST EA 5 250. 00 1, 250. 00
73 820850 ROADSI DE SI GN - TWO POST EA 3 250. 00 750. 00
74 820860 | NSTAL;_ SI GN (STRAP AND SADDLE BRACKET EA 1 80. 00 80. 00

METHCOD,
75 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 270 72.00 19, 440. 00
76 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 210 144. 00 30, 240. 00
77 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 850. 00 850. 00
78 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 500. 00 3, 500. 00
79 839752 REMOVE GUARDRAI L LF 310 20. 00 6, 200. 00
80 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 5, 840 2.50 14, 600. 00
81 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 260 4.00 1, 040. 00
82 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 970 10. 00 9, 700. 00
83 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 2,630 3.00 7, 890. 00
84 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 1, 500. 00 1, 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

85 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUWP SUM 30, 000. 00 30, 000. 00
86 999990 MOBI LI ZATI ON LS LUWP SUM 125, 000. 00 125, 000. 00

TOTAL 1,578, 930. 00
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05-1C1004

05- SCR- 1-R7

07/ 25/ 17

110.

250.
675.

47750.
304800.
250.
5460.
2800.
4900.
900.
190.
21000.
31320.
4620.
24500.
750.
5625.
1500.
5428.
3680.
3360.
56000.
177600.
53136.
179860.
3150.
11200.
13390.
18891.
275.
1300.
695.
2214.
3245.
976.
14104.
330.
384.
0.
9000.
2025.

SUMMARY
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N
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B
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Bl D211
PAGE 14
07/ 26/ 17



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

71
72
73
74
75
76
77

78

05-1C1004

05- SCR- 1-R7

07/ 25/ 17

300.
615.
310.

1, 200.
4, 700.
2, 000.
3, 700.
150.
250.
260.
800.
105.
4, 380.
1, 785.
4, 500.

1, 750.
25.

55.

100.
100.
250.
350.
500.
150.
91.
109.
1,172.
5, 180.

10752.
153000.
8610.
161200.
492.
4920.
4592.
840.
23970.
10000.
3700.
22500.
10250.
11180.
800.
4305.
4380.
5355.
4500.
624.
56000.
13250.
2650.
149.
3795.
700.
300.
800.
1000.
1750.
1500.
150.
24570.
22890.
1172.
5180.

SUMMARY

OF
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N

N G

B

DDERS
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| TEM

79
80
81
82
83
84
85
86

TOT

05-1C1004

05- SCR- 1-R7
07/ 25/ 17
SECOND
Bl D AMOUNT
14. 00 4340. 00
2.00 11680. 00
3.00 780. 00
8. 00 7760. 00
2.30 6049. 00
1, 500. 00 1500. 00
46, 000. 00 46000. 00
124, 000. 00 124000. 00
1, 820, 702. 40

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 16
07/ 26/ 17



